

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Bagh Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING (L.A-16)

(Under Single Stage-Single Envelope E-Bidding System)

“Highways Division Bagh” Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2023-24 in appropriate category as mentioned against each work in column 5 below with **Specialization Code CE-01 for Roads & Code CE-02 for Bridges** for the following works. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No.& Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees) (2% to 5%)	Schedule of E-Bid Submission/ Opening	Completion Period
1	2	3	4	5	6	7	8
Tameer-e- Kashmir Programme For Construction, Improvement, Metaling & Reconditioning of Link Roads LA-16 (Sharki) District Bagh.							
Construction of New Roads.							
1.	Link Road Jiye Na Bun Length 01 Km.	837/DB/SE Dated 25-11-2023	19.108/-	C-6 &Above	280000/-	21-12-2023 11:00 AM	730 Days
2.	Link Road Chapar Kas Road 820 Rft + High School Dharay 820 Rft Length 0.5 Km.	838/DB/SE Dated 25-11-2023	11.463/-	C-6 &Above	350000/-	“ “	730 Days
3.	Link Road Dana To Besuti Length 0.5 Km.	31/30/DB/Xen Dated 24-11-2023	6.978/-	C-6 &Above	200000/-	“ “	730 Days
4.	Link Road Haji Ashiq Length 820 Rft+ Huose Of Amjad Shah Length 850 Rft Length 0.5 Km.	839/DB/SE Dated 25-11-2023	8.060/-	C-6 &Above	250000/-	“ “	730 Days
5.	Link Road Samni Khas to House Of Akbar Hussain Length 01 Km.	840/DB/SE Dated 25-11-2023	13.296/-	C-6 &Above	400000/-	“ “	730 Days
6.	Link Road Chowki to Chanal Kot Nar Length 01 Km.	841/DB/SE Dated 25-11-2023	14.918/-	C-6 &Above	450000/-	“ “	730 Days
7.	Link Road Nar Chakimang near House Of Haji Saghir Khan Length 01 Km.	842/DB/SE Dated 25-11-2023	16.556/-	C-6 &Above	500000/-	“ “	730 Days
8.	Link Road Raja Arif Qadar Abad Length 0.37 Km.	32/30/DB/Xen Dated 24-11-2023	6.050/-	C-6 &Above	190000/-	“ “	730 Days
9.	Link Road Nazar Pur House Of Safeer Length 0.5 Km.	843/DB/SE Dated 25-11-2023	7.620/-	C-6 &Above	230000/-	“ “	730 Days
10.	Link Road Jaffar Mohala Sahlian Length 0.5 Km.	844/DB/SE Dated 25-11-2023	7.624/-	C-6 &Above	230000/-	“ “	730 Days
11.	Link Road Samni To Sarfraz Mohala Length 0.5 Km.	33/30/DB/Xen Dated 24-11-2023	7.079/-	C-6 &Above	210000/-	“ “	730 Days
12.	Link Road Advocate Shaukat Nar Sher Ali Khan 1200 Rft + Kiyat Near House Of Tahir Mumtaz +Kehna Mohr House of Adeel Length 0.5 Km Total Length 0.87 Km.	845/DB/SE Dated 25-11-2023	14.263/-	C-6 &Above	430000/-	“ “	730 Days

Sr.#	Name of the Work	Technical Sanction No.& Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees) (2% to 5%)	Schedule of E-Bid Submission/ Opening	Completion Period
13.	Link Road Samni Khas to H.M Gulzar Length 0.5 Km.	34/30/DB/Xen Dated 24-11-2023	6.410/-	C-6 & Above	200000/-	" "	730 Days
14.	Link Road Choki Near House Of Captan Akbar Length 0.5 Km.	35/30/DB/Xen Dated 24-11-2023	7.317/-	C-6 & Above	220000/-	" "	730 Days
15.	Link Road Jhundi to Mahajar Camp Length 0.5 Km.	36/30/DB/Xen Dated 24-11-2023	7.066/-	C-6 & Above	210000/-	" "	730 Days
16.	Link Road Kathi to Seri Length 0.5 Km.	846/DB/SE Dated 25-11-2023	8.114/-	C-6 & Above	250000/-	" "	730 Days
17.	Link Road Mahaariyan Dhulli Length 01 Km.	847/DB/SE Dated 25-11-2023	19.681/-	C-6 & Above	600000/-	" "	730 Days
18.	Link Road Sani Bazar to Mohala Captan Sakhi Hussain Length 0.5 Km.	848/DB/SE Dated 25-11-2023	8.426/-	C-6 & Above	250000/-	" "	730 Days
19.	Link Road Seri to Poth Kathi Length 01 Km.	849/DB/SE Dated 25-11-2023	17.825/-	C-6 & Above	530000/-	" "	730 Days

Reconditioning of Roads.

1.	Reconditioning of Link Road Choki Chatrora km no 09,10 Length 02 Km.	850/DB/SE Dated 25-11-2023	22.388/-	C-6 & Above	670000/-	" "	730 Days
2.	Reconditioning of Link Road Chatar Gahlan Panyali 04 Km	763/DB/CE(North) Dated 28-11-2023	48.717/-	C-5 & Above	1450000/-	" "	730 Days
3.	Reconditioning of Link Road Padar Saver Dima road Km no 1 to 4 Length 04 Km	762/DB/CE(North) Dated 28-11-2023	45.237/-	C-5 & Above	1350000/-	" "	730 Days
4.	Reconditioning of Link Road Dima to Ratnoi Ser Bagla Length 01 Km	851/DB/SE Dated 25-11-2023	11.047/-	C-6 & Above	330000/-	" "	730 Days
5.	Reconditioning of Link Road Bhount Chapar Kas Length 1.5 Km.	852/DB/SE Dated 25-11-2023	18.098/-	C-6 & Above	550000/-	" "	730 Days
6.	Reconditioning of Link Road Quresh abad Samni Road Length 1.5 Km. .	853/DB/SE Dated 25-11-2023	16.152/-	C-6 & Above	490000/-	" "	730 Days
7.	Reconditioning of Link Road Serimang Hastani Road Length 01 Km.	854/DB/SE Dated 25-11-2023	11.231/-	C-6 & Above	340000/-	" "	730 Days
8.	Reconditioning of Link Road Raikot Length 0.5 Km.	37/30/DB/Xen Dated 24-11-2023	6.012/-	C-6 & Above	190000/-	" "	730 Days
9.	Reconditioning of Link Road Seri Nallah To Seri Road Length 2.5 Km.	855/DB/SE Dated 25-11-2023	27.620/-	C-5 & Above	830000/-	" "	730 Days

Rehabilitation of Roads.

1.	Resurfacing Choki Road Length 06 Km	38/30/DB/Xen Dated 24-11-2023	2.232/-	C-6 & Above	65000/-	" "	730 Days
2.	Resurfacing Dhal Bhount Manji kair Road Length 02 Km.	39/30/DB/Xen Dated 24-11-2023	1.718/-	C-6 & Above	50000/-	" "	730 Days

Sr.#	Name of the Work	Technical Sanction No.& Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees) (2% to 5%)	Schedule of E-Bid Submission/ Opening	Completion Period
3.	Resurfacing Bhout to Khawas Road Length 02 Km.	40/30/DB/Xen Dated 24-11-2023	1.987/-	C-6 & Above	60000/-	" "	730 Days
4.	Resurfacing Ratnoi Dima Road Length 03 Km.	01/31/DB/Xen Dated 24-11-2023	3.343/-	C-6 & Above	100000/-	" "	730 Days
5.	Resurfacing Jiye Na Bun Road Length 01 Km	02/31/DB/Xen Dated 24-11-2023	1.016/-	C-6 & Above	30000/-	" "	730 Days
6.	Resurfacing Baghloor Road Length 01 Km	03/31/DB/Xen Dated 24-11-2023	3.324/-	C-6 & Above	100000/-	" "	730 Days
7.	Resurfacing Mang to Sahlian Road Length 03 Km	04/31/DB/Xen Dated 24-11-2023	3.793/-	C-6 & Above	100000/-	" "	730 Days
8.	Resurfacing pain Gugran Length 01 Km	05/31/DB/Xen Dated 24-11-2023	1.380/-	C-6 & Above	42000/-	" "	730 Days
9.	Resurfacing Rai kot Length 01 Km.	06/31/DB/Xen Dated 24-11-2023	1.898/-	C-6 & Above	55000/-	" "	730 Days
10.	Resurfacing Sakhi Peer to kharal Abbasian Length 05 Km.	07/31/DB/Xen Dated 24-11-2023	7.070/-	C-6 & Above	215000/-	" "	730 Days
11.	Resurfacing Khawaja To Gankra Length 02 Km	08/31/DB/Xen Dated 24-11-2023	1.866/-	C-6 & Above	55000/-	" "	730 Days
12.	Resurfacing Malak Road Length 02 Km.	09/31/DB/Xen Dated 24-11-2023	1.676/-	C-6 & Above	50000/-	" "	730 Days
13.	Resurfacing Rami Kot Length 01 Km.	10/31/DB/Xen Dated 24-11-2023	1.447/-	C-6 & Above	45000/-	" "	730 Days
14.	Resurfacing Samni Road Length 01 Km.	11/31/DB/Xen Dated 24-11-2023	1.431/-	C-6 & Above	45000/-	" "	730 Days
15.	Resurfacing Swanj Road Length 01 Km.	12/31/DB/Xen Dated 24-11-2023	1.122/-	C-6 & Above	30000/-	" "	730 Days
16.	Resurfacing Bari kot Road Length 02 Km.	13/31/DB/Xen Dated 24-11-2023	2.116/-	C-6 & Above	65000/-	" "	730 Days
17.	Resurfacing Raira Bridge to Kathi Road Length 02 Km.	14/31/DB/Xen Dated 24-11-2023	0.909/-	C-6 & Above	30000/-	" "	730 Days
18.	Resurfacing Manjri to Dharay Length 02 Km.	15/31/DB/Xen Dated 24-11-2023	0.816/-	C-6 & Above	25000/-	" "	730 Days
19.	Resurfacing Seri to Seri Gala Length 03 Km.	16/31/DB/Xen Dated 24-11-2023	1.163/-	C-6 & Above	35000/-	" "	730 Days

- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway (North) Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
- Bidding Documents and instructions to Bidders can be downloaded from C&W website (www.cwd.ajk.gov.pk).
- Interested bidders who have submitted their Electronic Bid(s) up to due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account,
 - Account No. Pk86 MEZN 00129901 0623 4509.. Mezan Bank Limited By Pass Road Bagh
 - Account No. PK24JSBL9185000001121691. JS Bank Limited By Pass Road Bagh
 - Account No. PK37BAHL4007007100172301. Bank Al Habib Limited Janglat Road Bagh.
 Along with their relevant documents on its Dashboard.

- 5 The Contractors/Firms quoting their rates below 10% of Engineering Estimates shall submit additional bid security equal to the difference between Engineering Estimate and Bid price, in the Divisional Joint Account as mentioned above and shall upload scanned copy of Bank Receipt on its Dashboard.
- 6 The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- 7 Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
- 8 Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 9 Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Bagh) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Bagh within 48 hours after opening of bid through E-Bidding system.
- 10 The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 11 In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 12 Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 13 The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwd.ajk.gov.pk>


(Engr. Zeeshan Mumtaz)
Executive Engineer PWD
Highways Division Bagh
Ph # 0582-920071

Copy to:

No. 5152/61 Xen/ Highways /2023

Dated/ 29/11/23

- Chief Engineer PWD Highways (North) Muzaffarabad..
- Director General Information for advertisement tender notice.
- Superintending Engineer PWD Highways Circle Rawalakot.
- Deputy Director AJK PPRA Lower Chatter Muzaffarabad.
- Notice Board Office.
- Office Copy.


Executive Engineer PWD
Highways Division Bagh
Ph # 0582-920071
Email: Highwaysbagh@Yahoo.com