

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Bagh Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING (L.A-15)

(Under Single Stage-Single Envelope E-Bidding System)

“Highways Division Bagh” Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) as per Single Stage-Single Envelope Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in C&W Govt AJ&K for FY 2023-24 in appropriate category as mentioned against each work in column 5 below with **Specialization Code CE-01 for Roads & Code CE-02 for Bridges** for the following works. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

Sr.#	Name of the Work	Technical Sanction No.& Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees) (2% to 5%)	Schedule of E-Bid Submission/ Opening	Completion Period
1	2	3	4	5	6	7	8
Tameer-e- Kashmir Programme For Construction, Improvement, Metaling & Reconditioning of Link Roads LA-15 (Wasti) District Bagh.							
Construction of New Roads.							
1.	Link Road Dhar to Potha Panyali Length 01 Km.	792/DB/SE Dated 25-11-2023	15.473/-	C-6 &Above	465000/-	21-12-2023 11:00 AM	730 Days
2.	Link Road Soohn Ghal panyali Length 0.5 Km.	793/DB/SE Dated 25-11-2023	7.738/-	C-6 &Above	230000/-	“ “	730 Days
3.	Link Road Bai to Kothian Panyali Length 0.5 Km.	794/DB/SE Dated 25-11-2023	8.827/-	C-6 &Above	265000/-	“ “	730 Days
4.	Link Road Tangyat Near Raja Asad House Length 0.5 Km.	795/DB/SE Dated 25-11-2023	7.689/-	C-6 &Above	230000/-	“ “	730 Days
5.	Link Road Lesbagla to Makhdoomkot Length 0.5 Km.	796/DB/SE Dated 25-11-2023	7.637/-	C-6 &Above	230000/-	“ “	730 Days
6.	Link Road Choor Kotera Length 0.5 Km.	797/DB/SE Dated 25-11-2023	7.675/-	C-6 &Above	230000/-	“ “	730 Days
7.	Link Road Sardar Sharif Khan Shaheed Road Marcha na Mohra to Nar Bagla House of Seth Abid(Upper Kotera) Length 0.5 Km.	798/DB/SE Dated 25-11-2023	8.126/-	C-6 &Above	245000/-	“ “	730 Days
8.	Link Road Dhar Naryola Mohala House Of Khadim Length 0.5 Km .	25/30/DB/Xen Dated 24-11-2023	7.263/-	C-6 &Above	220000/-	“ “	730 Days
9.	Link Road Dhar Naryola house Of mukhtar Khan Length 0.5 Km.	799/DB/SE Dated 25-11-2023	7.811/-	C-6 &Above	235000/-	“ “	730 Days
10.	Link Road Main Road to House Of Orangzeb Chughtai Length 0.5 Km.	800/DB/SE Dated 25-11 -2023	7.646/-	C-6 &Above	230000/-	“ “	730 Days
11.	Link Road Mohra Naryola Abbasi More to House Of Arshad Khan Length 0.5 Km.	801/DB/SE Dated 25-11-2023	7.799/-	C-6 &Above	235000/-	“ “	730 Days

Sr.#	Name of the Work	Technical Sanction No.& Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees) (2% to 5%)	Schedule of E-Bid Submission/ Opening	Completion Period
12.	Link Road Main Road Naryola to House of Numberdar Muhammad Hussain Late Length 0.5 Km.	802/DB/SE Dated 25-11-2023	7.853/-	C-6 &Above	235000/-	" "	730 Days
13.	Link Road Thub Padar Length 0.5 Km.	803/DB/SE Dated 25-11-2023	7.559/-	C-6 &Above	230000/-	" "	730 Days
14.	Link Road Dhak Thub Ajaz House to Girls Middle School Length 0.5 Km.	804/DB/SE Dated 25-11-2023	8.005/-	C-6 &Above	240000/-	" "	730 Days
15.	Link Road Androt Seri Peeran to Chiran Length 0.5 Km.	26/30/DB/Xen Dated 24-11-2023	7.484/-	C-6 &Above	225000/-	" "	730 Days
16.	Link Road Masjid Manja Bud to Kocha Bangran Length 0.5 Km.	805/DB/SE Dated 25-11-2023	7.945/-	C-6 &Above	240000/-	" "	730 Days
17.	Link Road Raja Sajawal marhoom to Sangar Pail Nar Length 01 Km.	806/DB/SE Dated 25-11-2023	14.859/-	C-6 &Above	445000/-	" "	730 Days
18.	Link Road mesjad Sadiqu-e- Akbar to Rajpoot Mohala daira Length 0.5 Km.	807/DB/SE Dated 25-11-2023	7.758/-	C-6 &Above	230000/-	" "	730 Days
19.	Link Road Numberdar Raja Jawahar Marhoom Road Fareed House to Hill Length 0.5 Km.	808/DB/SE Dated 25-11-2023	7.799/-	C-6 &Above	235000/-	" "	730 Days
20.	Link Road Dr. Younis Khan to Qureshi Mohala House of malik Latif Centre Koteri Length 0.5 Km.	809/DB/SE Dated 25-11-2023	8.129/-	C-6 &Above	245000/-	" "	730 Days
21.	Link Road Sir Syedan to Dakhan Length 0.5 Km.	27/30/DB/Xen Dated 24-11-2023	7.416/-	C-6 &Above	220000/-	" "	730 Days
22.	Link Road Topa to Shuja Aslam Mohala Dhal Qazian Length 01 Km.	810/DB/SE Dated 25-11-2023	15.701/-	C-6 &Above	475000/-	" "	730 Days
23.	Link Road Lower Dongri Length 0.5 Km.	811/DB/SE Dated 25-11-2023	8.374/-	C-6 &Above	250000/-	" "	730 Days
24.	Link Road Upper Dara Beerpani Length 0.5 Km.	812/DB/SE Dated 25-11-2023	8.166/-	C-6 &Above	245000/-	" "	730 Days
25.	Link Road Jabar Beerpani Length 0.5 Km.	813/DB/SE Dated 25-11-2023	8.023/-	C-6 &Above	240000/-	" "	730 Days
26.	Link Road Main Road to Girls College Beerpani Length 0.5 Km.	814/DB/SE Dated 25-11-2023	8.277/-	C-6 &Above	250000/-	" "	730 Days
27.	Link Road Surrol Near Muslim khan House Length 0.5 Km.	815/DB/SE Dated 25-11-2023	8.126/-	C-6 &Above	245000/-	" "	730 Days
28.	Link Road Rairban Length 0.5 Km.	816/DB/SE Dated 25-11-2023	8.296/-	C-6 &Above	250000/-	" "	730 Days
29.	Link Road Dhondar to Topa Length 0.5 Km.	817/DB/SE Dated 25-11-2023	8.378/-	C-6 &Above	250000/-	" "	730 Days

Sr.#	Name of the Work	Technical Sanction No.& Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees) (2% to 5%)	Schedule of E-Bid Submission/ Opening	Completion Period
30.	Link Road Seri Peeran Main Road To Kot Moori Gujran Length 0.5 Km.	818/DB/SE Dated 25-11-2023	7.945/-	C-6 & Above	240000/-	" "	730 Days
31.	Link Road Sudhan Gali to Bagla Length 0.5 Km.	819/DB/SE Dated 25-11-2023	8.242/-	C-6 & Above	250000/-	" "	730 Days
32.	Link Road Main Road Kalri Madarsa Tafiez-ul-Quran to Niaz Advocate House Length 0.5 Km.	820/DB/SE Dated 25-11-2023	8.056/-	C-6 & Above	240000/-	" "	730 Days
33.	Link Road Barondi Nakan Narian Upper Dhaki Length 0.5 Km.	821/DB/SE Dated 25-11-2023	8.361/-	C-6 & Above	250000/-	" "	730 Days
34.	Link Road Jhund Pajyan to Chitra Topi Length 01 Km.	822/DB/SE Dated 25-11-2023	15.314/-	C-6 & Above	460000/-	" "	730 Days
35.	Link Road Potha BaBaran Naka to Mesjid Potha Maldian Asheer House Length 0.5 Km.	823/DB/SE Dated 25-11-2023	8.385/-	C-6 & Above	250000/-	" "	730 Days
36.	Link Road Bandi Mera Length 0.5 Km.	824/DB/SE Dated 25-11-2023	8.346/-	C-6 & Above	250000/-	" "	730 Days
37.	Link Road Lower Dhaki GMS Dhaki to Afrahim House Length 0.5 Km.	825/DB/SE Dated 25-11-2023	8.283/-	C-6 & Above	250000/-	" "	730 Days
38.	Link Road Kalyal Cross to Kawari to Mundi Hari Length 0.5 Km.	826/DB/SE Dated 25-11-2023	7.563/-	C-6 & Above	230000/-	" "	730 Days
39.	Link Road Sultan Abad Centre Bandi Shujaabad Length 0.5 Km.	827/DB/SE Dated 25-11-2023	8.499/-	C-6 & Above	250000/-	" "	730 Days
40.	Link Road Girls College salot to Drek-na-Naka & Shahid Qamar House Fareed More Length 0.5 Km.	828/DB/SE Dated 25-11-2023	7.714/-	C-6 & Above	230000/-	" "	730 Days
41.	Link Road Jandala Barian Length 0.5 Km.	829/DB/SE Dated 25-11-2023	8.240/-	C-6 & Above	250000/-	" "	730 Days
42.	Link Road Faraz Na Bagla Length 0.5 Km.	830/DB/SE Dated 25-11-2023	7.902/-	C-6 & Above	240000/-	" "	730 Days
43.	Link Road Sudhangala Length 0.5 Km.	831/DB/SE Dated 25-11-2023	8.141/-	C-6 & Above	250000/-	" "	730 Days
44.	Link Road Panothi Harighal Length 0.5 Km.	832/DB/SE Dated 25-11-2023	8.175/-	C-6 & Above	250000/-	" "	730 Days
45.	Link Road Bhari Gali to Kot Gali Length 0.5 Km.	833/DB/SE Dated 25-11-2023	8.526/-	C-6 & Above	260000/-	" "	730 Days
46.	Link Road Lower Jabre to House of Raja Sajid Length 01 Km.	834/DB/SE Dated 25-11-2023	16.451/-	C-6 & Above	500000/-	" "	730 Days

Sr.#	Name of the Work	Technical Sanction No.& Date	Estimated Cost (Million)	Contractor/Firm Category	Bid Security (Rupees) (2% to 5%)	Schedule of E-Bid Submission/ Opening	Completion Period
Reconditioning of Roads.							
1.	Reconditioning Of Link Road Beri Bari Length 01 Km.	835/DB/SE Dated 25-11-2023	14.032/-	C-6 &Above	420000/-	" "	730 Days
2.	Reconditioning Of Link Road Mesjid Shuhuda Near Chashma to Mohala Muhammad Kot Bani Pasari Arshad Azad House Length 01 Km.	836/DB/SE Dated 25-11-2023	14.338/-	C-6 &Above	430000/-	" "	730 Days
3.	Reconditioning Of Link Road Main Road Besara Kahuti Length 0.5 Km.	28/30/DB/Xen Dated 24-11-2023	6.462/-	C-6 &Above	200000/-	" "	730 Days
4.	Reconditioning Of Link Road Pandi Link Length 0.5 Km.	29/30/DB/Xen Dated 24-11-2023	5.858/-	C-6 &Above	180000/-	" "	730 Days
5.	Reconditioning Of Link Road Upper Bhurka Link Length 0.5 Km.	30/30/DB/Xen Dated 24-11-2023	7.410/-	C-6 &Above	220000/-	" "	730 Days

- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway (North) Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
- Bidding Documents and instructions to Bidders can be downloaded from C&W website (www.cwd.ajk.gov.pk).
- Interested bidders who have submitted their Electronic Bid(s) up to due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account,
 - Account No. Pk86 MEZN 00129901 0623 4509.. Mezan Bank Limited By Pass Road Bagh
 - Account No. PK24JSBL9185000001121691. JS Bank Limited By Pass Road Bagh
 - Account No. PK37BAHL4007007100172301. Bank Al Habib Limited Janglat Road Bagh.


Along with their relevant documents on its Dashboard.

- The Contractors/Firms quoting their rates below 10% of Engineering Estimates shall submit additional bid security equal to the difference between Engineering Estimate and Bid price, in the Divisional Joint Account as mentioned above and shall upload scanned copy of Bank Receipt on its Dashboard.
- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
- Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- Hard copy of Original Bank Receipts along with Bidding Documents (uploaded by Highways Division Bagh) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Bagh within 48 hours after opening of bid through E-Bidding system.

- 10 The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 11 In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 12 Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 13 The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwg.aik.gov.pk>


(Engr. Zeeshan Mumtaz)
Executive Engineer PWD
Highways Division Bagh
Ph # 0582-920071

No. 5144/48 Xen/ Highways /2023

Dated/ 25/11/23

Copy to:

- Chief Engineer PWD Highways (North) Muzaffarabad..
- Director General Information for advertisement tender notice.
- Superintending Engineer PWD Highways Circle Rawalakot.
- Deputy Director AJK PPRA Lower Chatter Muzaffarabad.
- Notice Board Office.
- Office Copy.


Executive Engineer PWD
Highways Division Bagh
Ph # 0582-920071
Email: Highwaysbagh@Yahoo.com