

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Kotli Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Kotli Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with **AJK PPRA Rules 36(a) as per Single Stage- Single Envelope** Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in **C&W Govt AJ&K for FY 2025-26** in appropriate category with specialization code CE-01, CE-02 as mentioned against each work in column 5 below. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

S#.	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
1	2	3	4	5	6	7	8
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-12) Charhoi District Kotli							
1	Construction, Improvement, Reconditioning and Black Topping of Link Road Talara Mohallah Chaudhry Javed House to Darran Road Length 0.5 Km District Kotli.	No.833/SE Dated 21/04/2026	12.114	C-6 & Above	243000	11-05-2026 1:00 PM	24 Months
2	Construction, Improvement, Reconditioning and Black Topping of Link Road Dakhari Mohallah Dr. Gulzar Length 0.5 Km District Kotli.	No.834/SE Dated 21/04/2026	10.892	C-6 & Above	218000	11-05-2026 1:00 PM	24 Months
3	Construction, Improvement, Reconditioning and Black Topping of Link Road Pathari Pallian Length 0.5 Km District Kotli.	No.835/SE Dated 21/04/2026	9.479	C-6 & Above	190000	11-05-2026 1:00 PM	24 Months
4	Construction, Improvement, Reconditioning and Black Topping of Link Road Chaudhry Arif Hussain House Bardla Length 0.5 Km District Kotli.	No.836/SE Dated 21/04/2026	10.616	C-6 & Above	213000	11-05-2026 1:00 PM	24 Months
5	Construction, Improvement, Reconditioning and Black Topping of Link Road Gora Jattan Mohallah Hafiz Nishaqat Length 0.5 Km District Kotli.	No.837/SE Dated 21/04/2026	13.770	C-6 & Above	276000	11-05-2026 1:00 PM	24 Months
6	Construction, Improvement, Reconditioning and Black Topping of Link Road Hattan Length 0.5 Km District Kotli.	No.838/SE Dated 21/04/2026	11.035	C-6 & Above	221000	11-05-2026 1:00 PM	24 Months
7	Construction, Improvement, Reconditioning and Black Topping of Link Road Samloon to Pallian Length 0.5 Km District Kotli.	No.839/SE Dated 21/04/2026	15.255	C-6 & Above	306000	11-05-2026 1:00 PM	24 Months
8	Construction, Improvement, Reconditioning and Black Topping of Link Road Upper Shee kass to Lower Shee kass Length 0.5 Km District Kotli.	No.840/SE Dated 21/04/2026	11.404	C-6 & Above	229000	11-05-2026 1:00 PM	24 Months
9	Construction, Improvement, Reconditioning and Black Topping of Link Road Dolia Jattan to Hall Length 0.5 Km District Kotli.	No.841/SE Dated 21/04/2026	13.386	C-6 & Above	268000	11-05-2026 1:00 PM	24 Months

S#.	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-12) Charhoi District Kotli							
10	Construction, Improvement, Reconditioning and Black Topping of Link Road Karari Pehli to Jaar Gala Length 0.5 Km District Kotli.	No.842/SE Dated 21/04/2026	10.569	C-6 & Above	212000	11-05-2026 1:00 PM	24 Months
11	Construction, Improvement, Reconditioning and Black Topping of Link Road Muhallah Keni Bahian Jattan Length 0.5 Km District Kotli.	No.843/SE Dated 21/04/2026	10.915	C-6 & Above	219000	11-05-2026 1:00 PM	24 Months
12	Construction, Improvement, Reconditioning and Black Topping of Link Road Nathal Mohallah Chaudhary Munshi and Contractor Yasin Length 0.5 Km District Kotli.	No.844/SE Dated 21/04/2026	12.849	C-6 & Above	257000	11-05-2026 1:00 PM	24 Months
13	Construction, Improvement, Reconditioning and Black Topping of Link Road Nighal House of Chaudhry Manzar Length 0.5 Km District Kotli.	No.845/SE Dated 21/04/2026	11.570	C-6 & Above	232000	11-05-2026 1:00 PM	24 Months
14	Construction, Improvement, Reconditioning and Black Topping of Link Road Bagla Samloon Length 0.5 Km District Kotli.	No.846/SE Dated 21/04/2026	13.641	C-6 & Above	273000	11-05-2026 1:00 PM	24 Months
15	Construction, Improvement, Reconditioning and Black Topping of Link Road Saplal Mohallah Master Mehfooz and Hawaldar Nasir / Mohallah Chaudhry Jamshed Length 0.5 Km District Kotli.	No.847/SE Dated 21/04/2026	13.402	C-6 & Above	269000	11-05-2026 1:00 PM	24 Months
16	Construction, Improvement, Reconditioning and Black Topping of Link Road Androoth to Ghai Malkan Muhallah Subdar Gulbhar Length 0.5 Km District Kotli.	No.848/SE Dated 21/04/2026	14.033	C-6 & Above	281000	11-05-2026 1:00 PM	24 Months
17	Construction, Improvement, Reconditioning and Black Topping of Link Road Bill to Mohallah Chairman Shehzad Length 0.5 Km District Kotli.	No.849/SE Dated 21/04/2026	10.125	C-6 & Above	203000	11-05-2026 1:00 PM	24 Months
18	Construction, Improvement, Reconditioning and Black Topping of Link Road Andhrooth Length 0.5 Km District Kotli.	No.850/SE Dated 21/04/2026	11.114	C-6 & Above	223000	11-05-2026 1:00 PM	24 Months
19	Construction, Improvement, Reconditioning and Black Topping of Link Road Chahawla Master Barkat Length 0.5 Km District Kotli.	No.851/SE Dated 21/04/2026	12.830	C-6 & Above	257000	11-05-2026 1:00 PM	24 Months
20	Construction, Improvement, Reconditioning and Black Topping of Link Road Chahawla Inspector Qayyum Ansari Length 0.5 Km District Kotli.	No.852/SE Dated 21/04/2026	11.295	C-6 & Above	226000	11-05-2026 1:00 PM	24 Months
21	Construction, Improvement, Reconditioning and Black Topping of Link Road Upper Salyut to Lower Salyut Mohallah Tasab Length 0.5 Km District Kotli.	No.853/SE Dated 21/04/2026	13.597	C-6 & Above	272000	11-05-2026 1:00 PM	24 Months
22	Construction, Improvement, Reconditioning and Black Topping of Link Road Naryah Mohallah Chairman Khaliq Khan, Khanka Kotera Length 0.5 Km District Kotli.	No.854/SE Dated 21/04/2026	11.780	C-6 & Above	236000	11-05-2026 1:00 PM	24 Months

S#.	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-12) Charhoi District Kotli							
23	Construction, Improvement, Reconditioning and Black Topping of Link Road Mohallah Naoni Nakka, Khanka Kotera Length 0.5 Km District Kotli.	No.855/SE Dated 21/04/2026	11.232	C-6 & Above	225000	11-05-2026 1:00 PM	24 Months
24	Construction, Improvement, Reconditioning and Black Topping of Link Road Moti Imli Bradhtla Length 0.5 Km District Kotli.	No.856/SE Dated 21/04/2026	10.901	C-6 & Above	219000	11-05-2026 1:00 PM	24 Months
25	Construction, Improvement, Reconditioning and Black Topping of Link Road Mohli to Darlia Gujran Length 0.5 Km District Kotli.	No.857/SE Dated 21/04/2026	17.677	C-6 & Above	354000	11-05-2026 1:00 PM	24 Months
26	Construction, Improvement, Reconditioning and Black Topping of Link Road Sangal Keri Length 0.5 Km District Kotli.	No.858/SE Dated 21/04/2026	13.033	C-6 & Above	261000	11-05-2026 1:00 PM	24 Months
27	Construction, Improvement, Reconditioning and Black Topping of Link Road Mohallah Chaudhry Shabbir Nanor Brathla Length 0.5 Km District Kotli.	No.859/SE Dated 21/04/2026	10.204	C-6 & Above	205000	11-05-2026 1:00 PM	24 Months
28	Construction, Improvement, Reconditioning and Black Topping of Link Road Dargoti to Pind Pail Length 0.5 Km District Kotli.	No.860/SE Dated 21/04/2026	12.501	C-6 & Above	251000	11-05-2026 1:00 PM	24 Months
29	Construction, Improvement, Reconditioning and Black Topping of Link Road Pilan Darbari Mai Tooti to Mohallah Fazal Length 0.5 Km District Kotli.	No.861/SE Dated 21/04/2026	10.264	C-6 & Above	206000	11-05-2026 1:00 PM	24 Months
30	Construction, Improvement, Reconditioning and Black Topping of Link Road Mohallah Chaudhry Mehboob Elahi Length 0.5 Km District Kotli.	No.862/SE Dated 21/04/2026	9.580	C-6 & Above	192000	11-05-2026 1:00 PM	24 Months
31	Construction, Improvement, Reconditioning and Black Topping of Link Road Kiani Majhar Camp to Thill Mohallah Muzammal Butt Length 0.5 Km District Kotli.	No.863/SE Dated 21/04/2026	12.619	C-6 & Above	253000	11-05-2026 1:00 PM	24 Months
32	Construction, Improvement, Reconditioning and Black Topping of Link Road Sanyah to Gola Length 0.5 Km District Kotli.	No.864/SE Dated 21/04/2026	10.260	C-6 & Above	206000	11-05-2026 1:00 PM	24 Months
33	Construction, Improvement, Reconditioning and Black Topping of Link Road Damas Bazar to Gulmari Length 0.5 Km District Kotli.	No.865/SE Dated 21/04/2026	9.713	C-6 & Above	195000	11-05-2026 1:00 PM	24 Months
34	Construction, Improvement, Reconditioning and Black Topping of Link Road Palal Hill Khurd to Taroti Mohallah Haji Hamza Length 0.5 Km District Kotli.	No.866/SE Dated 21/04/2026	10.990	C-6 & Above	220000	11-05-2026 1:00 PM	24 Months
35	Construction, Improvement, Reconditioning and Black Topping of Link Road Chaffloti Mohallah Irfan to Nagaal Bridge Length 0.5 Km District Kotli.	No.867/SE Dated 21/04/2026	11.356	C-6 & Above	228000	11-05-2026 1:00 PM	24 Months

S#.	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-12) Charhoi District Kotli							
36	Construction, Improvement, Reconditioning and Black Topping of Link Road Durliya Gujran Jabbar Length 0.5 Km District Kotli.	No.868/SE Dated 21/04/2026	12.030	C-6 & Above	241000	11-05-2026 1:00 PM	24 Months
37	Construction, Improvement, Reconditioning and Black Topping of Link Road Galiter Mohallah Chaudhry Altaf Length 0.5 Km District Kotli.	No.869/SE Dated 21/04/2026	13.808	C-6 & Above	277000	11-05-2026 1:00 PM	24 Months
38	Construction, Improvement, Reconditioning and Black Topping of Link Road Galiter to Hill near Primary School Length 1 Km District Kotli.	No.870/SE Dated 21/04/2026	25.256	C-5 & Above	506000	11-05-2026 1:00 PM	24 Months
39	Construction, Improvement, Reconditioning and Black Topping of Link Road Sub Division Office to Panjan Valley Hotel Length 0.5 Km District Kotli.	No.871/SE Dated 21/04/2026	16.883	C-6 & Above	338000	11-05-2026 1:00 PM	24 Months
40	Construction, Improvement, Reconditioning and Black Topping of Main Road Baleri Matyal Nar Length 1 Km District Kotli.	No.872/SE Dated 21/04/2026	22.431	C-6 & Above	449000	11-05-2026 1:00 PM	24 Months
41	Construction, Improvement, Reconditioning and Black Topping of Link Road Dakhan to Chiri Length 0.5 Km District Kotli.	No.873/SE Dated 21/04/2026	10.810	C-6 & Above	217000	11-05-2026 1:00 PM	24 Months
42	Construction, Improvement, Reconditioning and Black Topping of Link Road Panj Chentta to Shee Kass Length 1.5 Km District Kotli.	No.761/CE Dated 21/04/2026	39.681	C-5 & Above	794000	11-05-2026 1:00 PM	24 Months
43	Construction, Improvement, Reconditioning and Black Topping of Link Road Kala Dab to Phala Hill Khurd Length 1 Km District Kotli.	No.874/SE Dated 21/04/2026	29.006	C-5 & Above	581000	11-05-2026 1:00 PM	24 Months
44	Construction, Improvement, Reconditioning and Black Topping of Link Road Mai Sangli Length 1 Km District Kotli.	No.875/SE Dated 21/04/2026	21.892	C-6 & Above	438000	11-05-2026 1:00 PM	24 Months
45	Construction, Improvement, Reconditioning and Black Topping of Link Road Lower Chawla to Upper Chawla Length 0.5 Km District Kotli.	No.876/SE Dated 21/04/2026	12.598	C-6 & Above	252000	11-05-2026 1:00 PM	24 Months
46	Construction, Improvement, Reconditioning and Black Topping of Link Road Keniti to Parti Bari Muhallah Qamar Hussain (Late) Length 0.5 Km District Kotli.	No.877/SE Dated 21/04/2026	8.208	C-6 & Above	165000	11-05-2026 1:00 PM	24 Months
47	Construction, Improvement, Reconditioning and Black Topping of Link Road Khori to Shee Kass Charhoi Length 1 Km District Kotli.	No.878/SE Dated 21/04/2026	23.555	C-6 & Above	472000	11-05-2026 1:00 PM	24 Months
48	Construction, Improvement, Reconditioning and Black Topping of Link Road Parai Amban Length 0.5 Km District Kotli.	No.879/SE Dated 21/04/2026	12.645	C-6 & Above	253000	11-05-2026 1:00 PM	24 Months


S#.	Name of Roads	Technical Sanction No. & Date	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-12) Charhoi District Kotli							
49	Construction, Improvement, Reconditioning and Black Topping of Link Road Patra Kass to Dhakki Sindhali Length 0.5 Km District Kotli.	No.880/SE Dated 21/04/2026	13.188	C-6 & Above	264000	11-05-2026 1:00 PM	24 Months
50	Construction, Improvement, Reconditioning and Black Topping of Link Road Mohli to Kajlani Length 1 Km District Kotli.	No.762/CE Dated 21/04/2026	30.121	C-5 & Above	603000	11-05-2026 1:00 PM	24 Months
51	Construction, Improvement, Reconditioning and Black Topping of Link Road Parai to Phala Hill Khurd Kala Dub Length 1 Km District Kotli.	No.881/SE Dated 21/04/2026	24.835	C-6 & Above	497000	11-05-2026 1:00 PM	24 Months

- 1- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highways (Muzaffarabad) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can use already provided username & password.
- 2- Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.
- 3- Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- 4- The interested bidders shall upload scanned copy of **Bank Receipt or CDR** showing proof of deposit of Bid Security as mentioned in column 6 above, in the Divisional Joint Account,
 - (i) Account No: PK94NBPA1848003064215522 (National Bank of Pakistan District Courts Branch Kotli AJ&K)
 - (ii) Account No:10316001 (Bank of Azad Jammu & Kashmir Main Branch Kotli AJ&K 005)
 - (iii) Account No:10801001 (Bank of Azad Jammu & Kashmir Lorry Adda Branch Kotli AJ&K 066)
 along with their relevant documents on its Dashboard.
- 5- Performance security is fixed as 5% of bid price. However, Any Contractor/ Firm, who quotes its rates below than 10% of Engineering Estimates, shall submit additional Performance security equal to 5% of its bid price in the light of clause #39 of AJK-PPRA Rules. The Contractor/Firm shall submit this performance security in form of CDR or unconditional on demand bank guarantee from scheduled bank of Pakistan having its branches in AJK or Bank of AJK as amount mentioned in Letter of Acceptance.
- 6- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- 7- Electronic Bidding shall be done on percentage (Above/Below/At par) Basis. Only Two digits after the decimal point shall be considered for evaluation purposes.
- 8- Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 9- Hard copy of **Original Bank Receipts or CDR** along with Bidding Documents (uploaded by Highways Division Kotli) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Kotli within 48 hours after opening of bid through E-Bidding system.
- 10- The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E- Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.

- 11- In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 12- Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 13- In case of any disturbance or fault in internet or electricity supply the proposed date of Bid opening would be the next day with one hour difference as per proposed time.
- 14- The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwg.ajk.gov.pk>



(Engr. Muhammad Sajjad)
Executive Engineer PWD
Highways Division Kotli
Ph # 05826-920555