

OFFICE OF THE EXECUTIVE ENGINEER PWD
Highways Division Kotli Azad Jammu & Kashmir
NOTICE FOR INVITING E-BIDDING

(Under Single Stage-Single Envelope E-Bidding System)

Highways Division Kotli Communication & Works, Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with **AJK PPRA Rules 36(a) as per Single Stage- Single Envelope** Bidding Procedure from the eligible Firms/Contractors licensed by the Pakistan Engineering Council and having endorsement in **C&W Govt AJ&K for FY 2025-26** in appropriate category with specialization code CE-01, CE-02 as mentioned against each work in column 5 below. Bidders desirous to bid as Joint Venture must get prior approval from the Employer for bidding as joint venture.

S#.	Name of Roads	Length (In Km)	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
1	2	3	4	5	6	7	8
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-13) Khairatta District Kotli							
1	Construction, Improvement and Black Topping of Link Road Mahalla Babaay Khoar Shokat Shaheen Length 0.5 Km District Kotli.	No.882/SE Dated 21/04/2026	12.171	C-6 & Above	244000	11-05-2026 1:30 PM	24 Months
2	Construction, Improvement and Black Topping of Link Road Thindi Kassi Jaba Length 0.5Km District Kotli.	No.883/SE Dated 21/04/2026	10.556	C-6 & Above	212000	11-05-2026 1:30 PM	24 Months
3	Construction, Improvement and Black Topping of Link Road Khad Jabran Length 0.5Km District Kotli.	No.884/SE Dated 21/04/2026	10.952	C-6 & Above	220000	11-05-2026 1:30 PM	24 Months
4	Construction, Improvement and Black Topping of Link Road Mahalla Bhatiyani Sukiyan Bayin Length 0.5Km District Kotli.	No.885/SE Dated 21/04/2026	10.646	C-6 & Above	213000	11-05-2026 1:30 PM	24 Months
5	Construction, Improvement and Black Topping of Link Road with Culvert Box Mahalla Haji Razaq Koli Khad Brahmana Length 0.5Km District Kotli.	No.886/SE Dated 21/04/2026	14.587	C-6 & Above	292000	11-05-2026 1:30 PM	24 Months
6	Construction, Improvement and Black Topping of Link Road Mahalla Gandyali Malkan Length 0.5Km District Kotli.	No.887/SE Dated 21/04/2026	12.508	C-6 & Above	251000	11-05-2026 1:30 PM	24 Months
7	Construction, Improvement and Black Topping of Link Road Mahalla Naveed Akbar Mahal Pitha Naar Length 0.5Km District Kotli.	No.888/SE Dated 21/04/2026	11.078	C-6 & Above	222000	11-05-2026 1:30 PM	24 Months
8	Construction, Improvement and Black Topping of Link Road Mahalla Bharuth Ch. Altaf House to Patwari Shapal House Length 0.5Km District Kotli.	No.889/SE Dated 21/04/2026	10.749	C-6 & Above	215000	11-05-2026 1:30 PM	24 Months
9	Construction, Improvement Reconditioning and Black Topping of Link Road Mahalla Maroof Shah Bandli Length 0.5Km District Kotli.	No.890/SE Dated 21/04/2026	10.834	C-6 & Above	217000	11-05-2026 1:30 PM	24 Months

S#.	Name of Roads	Length (In Km)	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-13) Khuiratta District Kotli							
10	Construction, Improvement and Black Topping of Link Road Mahalla Nadeem Baniyan Darbar Mai Toti Length 0.5Km District Kotli.	No.891/SE Dated 21/04/2026	11.270	C-6 & Above	226000	11-05-2026 1:30 PM	24 Months
11	Construction, Improvement and Black Topping of Link Road Mallah M. Ameen Account Afsar Bandli Length 0.5Km District Kotli.	No.892/SE Dated 21/04/2026	11.164	C-6 & Above	224000	11-05-2026 1:30 PM	24 Months
12	Construction, Improvement and Black Topping of Link Road Mahalla Ch. Nazar & Shekh Rasheed Wast Bandli Length 0.5Km District Kotli.	No.893/SE Dated 21/04/2026	10.178	C-6 & Above	204000	11-05-2026 1:30 PM	24 Months
13	Construction, Improvement and Black Topping of Link Mahalla Raja Shahid, Raja Murad, Planna Mohra Length 0.5Km District Kotli.	No.894/SE Dated 21/04/2026	10.852	C-6 & Above	218000	11-05-2026 1:30 PM	24 Months
14	Construction, Improvement and Black Topping of Link Road Ch. Pola House to Ch. Shazad House Baruth Length 0.5Km District Kotli.	No.895/SE Dated 21/04/2026	11.104	C-6 & Above	223000	11-05-2026 1:30 PM	24 Months
15	Construction, Improvement and Black Topping of Link Road Mahalla Lala Ayoub, Lala Ayoub, Lala Matloob Dehari Bagh Length 0.5Km District Kotli.	No.896/SE Dated 21/04/2026	10.351	C-6 & Above	208000	11-05-2026 1:30 PM	24 Months
16	Construction, Improvement and Black Topping of Link Road Mahalla Behal Nawan Length 0.5Km District Kotli.	No.897/SE Dated 21/04/2026	11.012	C-6 & Above	221000	11-05-2026 1:30 PM	24 Months
17	Construction, Improvement and Black Topping of Link Road Mahalla Kanaas Length 0.5Km District Kotli.	No.898/SE Dated 21/04/2026	10.698	C-6 & Above	214000	11-05-2026 1:30 PM	24 Months
18	Construction, Improvement and Black Topping of Link Road Badyal With Multi Span Box Colvert Length 0.5Km District Kotli.	No.763/CE Dated 21/04/2026	37.889	C-5 & Above	758000	11-05-2026 1:30 PM	24 Months
19	Construction, Improvement Reconditioning and Black Topping of Link Road Mahalla Chirman Sabir Khor Tachaan Length 0.5Km District Kotli.	No.899/SE Dated 21/04/2026	11.012	C-6 & Above	221000	11-05-2026 1:30 PM	24 Months
20	Construction, Improvement and Black Topping of Link Road Mahalla Asif Razaq Khor Length 0.5Km District Kotli.	No.900/SE Dated 21/04/2026	10.874	C-6 & Above	218000	11-05-2026 1:30 PM	24 Months
21	Construction, Improvement and Black Topping of Link Road Butt Mahalla Thill Length 0.5Km District Kotli.	No.901/SE Dated 21/04/2026	10.610	C-6 & Above	213000	11-05-2026 1:30 PM	24 Months
22	Construction, Improvement and Black Topping of Link Road Mahalla Dr. Shokat Dungi Nali Length 0.5Km District Kotli.	No.902/SE Dated 21/04/2026	10.881	C-6 & Above	218000	11-05-2026 1:30 PM	24 Months

S#.	Name of Roads	Length (In Km)	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-13) Khuiratta District Kotli							
23	Construction, Improvement and Black Topping of Link Road Dheri Sudhana with Multi Span Box Culvert Length 0.5Km District Kotli.	No.764/CE Dated 21/04/2026	32.636	C-5 & Above	653000	11-05-2026 1:30 PM	24 Months
24	Construction, Improvement and Black Topping of Link Road Bypass To Mahalla Praat Khuiratta Length 0.5Km District Kotli.	No.903/SE Dated 21/04/2026	10.328	C-6 & Above	207000	11-05-2026 1:30 PM	24 Months
25	Construction, Improvement and Black Topping of Link Road Mahalla Raja Saghir Pailan Ghora Length 0.5Km District Kotli.	No.904/SE Dated 21/04/2026	10.829	C-6 & Above	217000	11-05-2026 1:30 PM	24 Months
26	Construction, Improvement and Black Topping of Link Road Raja Sadeeq Marhoom Salyavan Ghora Length 0.5Km District Kotli.	No.905/SE Dated 21/04/2026	10.465	C-6 & Above	210000	11-05-2026 1:30 PM	24 Months
27	Construction, Improvement and Black Topping of Link Road Mahalla Ghora Khajurla Length 0.5Km District Kotli.	No.906/SE Dated 21/04/2026	10.653	C-6 & Above	214000	11-05-2026 1:30 PM	24 Months
28	Construction, Improvement and Black Topping of Link Road Mahalla Bashir Sangu Geyain Length 0.5Km District Kotli.	No.907/SE Dated 21/04/2026	10.916	C-6 & Above	219000	11-05-2026 1:30 PM	24 Months
29	Construction, Improvement and Black Topping of Link Road Mahalla Kotla Length 0.5Km District Kotli.	No.908/SE Dated 21/04/2026	11.662	C-6 & Above	234000	11-05-2026 1:30 PM	24 Months
30	Construction, Improvement and Black Topping of Link Road Niddi Via Panyali with Box Culvert Niddi Length 0.5Km District Kotli.	No.909/SE Dated 21/04/2026	14.842	C-6 & Above	297000	11-05-2026 1:30 PM	24 Months
31	Construction, Improvement and Black Topping of Link Road Pirkhana with Box Culvert Length 0.5Km District Kotli.	No.910/SE Dated 21/04/2026	14.537	C-6 & Above	291000	11-05-2026 1:30 PM	24 Months
32	Construction, Improvement and Black Topping of Link Road Niddi Mahalla Zuafaqar Faiz Niddi Length 0.5Km District Kotli.	No.911/SE Dated 21/04/2026	10.857	C-6 & Above	218000	11-05-2026 1:30 PM	24 Months
33	Construction, Improvement and Black Topping of Link Road Niddi Mahalla Qazi Kramat Dr Irfan Niddi Length 0.5Km District Kotli.	No.912/SE Dated 21/04/2026	11.304	C-6 & Above	227000	11-05-2026 1:30 PM	24 Months
34	Construction, Improvement and Black Topping of Link Road Mahalla Ammad Sanju Kund Gujraan Length 0.5Km District Kotli.	No.913/SE Dated 21/04/2026	10.960	C-6 & Above	220000	11-05-2026 1:30 PM	24 Months
35	Construction, Improvement and Black Topping of Link Road Mahalla Thekdar Rasheed Mahalla Length 0.5Km District Kotli.	No.914/SE Dated 21/04/2026	10.141	C-6 & Above	203000	11-05-2026 1:30 PM	24 Months

S#.	Name of Roads	Length (In Km)	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-13) Khuiratta District Kotli							
36	Construction, Improvement and Black Topping of Link Road Mahalla Zualfqr Zahaid House to Ilyac Ch. House Mahalla Saidpur Length 0.5Km District Kotli.	No.915/SE Dated 21/04/2026	10.175	C-6 & Above	204000	11-05-2026 1:30 PM	24 Months
37	Construction, Improvement and Black Topping of Link Road Mahalla Ch. Mushtaq Pailan Length 0.5Km District Kotli.	No.916/SE Dated 21/04/2026	9.930	C-6 & Above	199000	11-05-2026 1:30 PM	24 Months
38	Construction, Improvement and Black Topping of Link Road Mahalla Manjata Pailan Length 0.5Km District Kotli.	No.917/SE Dated 21/04/2026	10.355	C-6 & Above	208000	11-05-2026 1:30 PM	24 Months
39	Construction, Improvement and Black Topping of Link Road Mahalla Tariq Ch. Manjata Length 0.5Km District Kotli.	No.918/SE Dated 21/04/2026	10.339	C-6 & Above	207000	11-05-2026 1:30 PM	24 Months
40	Construction, Improvement and Black Topping of Link Road Qazi Mohsan & Kamhar Mahalla Maira Length 0.5Km District Kotli.	No.919/SE Dated 21/04/2026	10.103	C-6 & Above	203000	11-05-2026 1:30 PM	24 Months
41	Construction, Improvement and Black Topping of Link Road Mahalla Ch. Fazal Sb Pailan Length 0.5Km District Kotli.	No.920/SE Dated 21/04/2026	10.424	C-6 & Above	209000	11-05-2026 1:30 PM	24 Months
42	Construction, Improvement and Black Topping of Link Road Hawaldar Alaf House to Saidpur Mahalla Length 0.5Km District Kotli.	No.921/SE Dated 21/04/2026	10.394	C-6 & Above	208000	11-05-2026 1:30 PM	24 Months
43	Construction, Improvement and Black Topping of Link Road Domanda to Bainthala with Multispan Culvert Box Length 1Km District Kotli.	No.765/CE Dated 21/04/2026	42.324	C-5 & Above	847000	11-05-2026 1:30 PM	24 Months
44	Construction, Improvement and Black Topping of Link Road Mahalla Sain Ayoub Samalhar Length 1Km District Kotli.	No.922/SE Dated 21/04/2026	20.638	C-6 & Above	413000	11-05-2026 1:30 PM	24 Months
45	Construction, Improvement and Black Topping of Link Road Mahalla Ktesri Length 0.5Km District Kotli.	No.923/SE Dated 21/04/2026	10.284	C-6 & Above	206000	11-05-2026 1:30 PM	24 Months
46	Construction, Improvement and Black Topping of Link Road Mahalla Battal Length 0.5Km District Kotli.	No.924/SE Dated 21/04/2026	10.435	C-6 & Above	209000	11-05-2026 1:30 PM	24 Months
47	Construction, Improvement and Black Topping of Link Road Chairman Munawar Gorsri Brehri Length 0.5Km District Kotli.	No.925/SE Dated 21/04/2026	11.055	C-6 & Above	222000	11-05-2026 1:30 PM	24 Months
48	Construction, Improvement and Black Topping of Link Road Mahalla Hafiz Faisal Phadyal Seri Length 0.5Km District Kotli.	No.926/SE Dated 21/04/2026	9.881	C-6 & Above	198000	11-05-2026 1:30 PM	24 Months

S#.	Name of Roads	Length (In Km)	Estimated Cost (Million)	Contractor/ Firm Category	Bid Security	Schedule of E-Bid Submission/ Opening	Completion Period
Construction, Improvement, Reconditioning & Blacktopping of 30 Km Link Roads per Constituency (LA-13) Khuiratta District Kotli							
49	Construction, Improvement and Black Topping of Link Road Mahalla Jamdariyan Manjwar Length 0.5Km District Kotli.	No.927/SE Dated 21/04/2026	10.069	C-6 & Above	202000	11-05-2026 1:30 PM	24 Months
50	Construction, Improvement and Black Topping of Link Road Read Foundation School to Malla Ghurah Length 0.5Km District Kotli.	No.928/SE Dated 21/04/2026	9.843	C-6 & Above	197000	11-05-2026 1:30 PM	24 Months
51	Construction, Improvement and Black Topping of Link Road Mahalla Chairman Asif Ghurrah Length 0.5Km District Kotli.	No.929/SE Dated 21/04/2026	10.057	C-6 & Above	202000	11-05-2026 1:30 PM	24 Months
52	Construction, Improvement and Black Topping of Link Road Mahalla Azad + Master Iqbal Kahota Length 0.5Km District Kotli.	No.930/SE Dated 21/04/2026	9.635	C-6 & Above	193000	11-05-2026 1:30 PM	24 Months
53	Construction, Improvement and Reconditioning of Black Topping of Link Road Mahalla Sehore Qabristan to Muhallah Shapal + Ktesri road Length 1Km District Kotli.	No.931/SE Dated 21/04/2026	20.237	C-6 & Above	405000	11-05-2026 1:30 PM	24 Months
54	Construction, Improvement and Reconditioning of Black Topping of Link Road Kohmar Length 1Km District Kotli.	No.932/SE Dated 21/04/2026	17.820	C-6 & Above	357000	11-05-2026 1:30 PM	24 Months
55	Construction, Improvement and Reconditioning of Black Topping of Link Road Dhana Bazar to Lift Bridge Road Length 1Km District Kotli.	No.933/SE Dated 21/04/2026	24.123	C-6 & Above	483000	11-05-2026 1:30 PM	24 Months

- 1- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highways (Muzaffarabad) Block H, DHQ Muzaffarabad. Bidders/Firms which are registered with E-Bidding in the Department can use already provided username & password.
- 2- Bidding Documents and instructions to Bidders can be downloaded from contractor's dashboard.
- 3- Interested bidders who have submitted their Electronic Bid(s) upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- 4- The interested bidders shall upload scanned copy of **Bank Receipt or CDR** showing proof of deposit of Bid Security as mentioned in column 6 above, in the Divisional Joint Account,
 - (i) Account No: PK94NBPA1848003064215522 (National Bank of Pakistan District Courts Branch Kotli AJ&K)
 - (ii) Account No:10316001 (Bank of Azad Jammu & Kashmir Main Branch Kotli AJ&K 005)
 - (iii) Account No:10801001 (Bank of Azad Jammu & Kashmir Lorry Adda Branch Kotli AJ&K 066)
 along with their relevant documents on its Dashboard.
- 5- Performance security is fixed as 5% of bid price. However, Any Contractor/ Firm, who quotes its rates below than 10% of Engineering Estimates, shall submit additional Performance security equal to 5% of its bid price in the light of clause #39 of AJK-PPRA Rules. The Contractor/Firm shall submit this performance security in form of CDR or unconditional on demand bank guarantee from scheduled bank of Pakistan having its branches in AJK or Bank of AJK as amount mentioned in Letter of Acceptance.
- 6- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the


successful bidder(s) or on the expiry of validity of bid, whichever is earlier.

- 8- Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 9- Hard copy of Original Bank Recelpts or CDR along with Bidding Documents (uploaded by Highways Division Kotli) duly signed & stamped by the Contractor/Firm must be submitted in the relevant office of the Executive Engineer Highways Division Kotli within 48 hours after opening of bid through E-Bidding system.
- 10- The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E- Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 11- In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 12- Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including those documents uploaded on its dashboard, shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 13- In case of any disturbance or fault in internet or electricity supply the proposed date of Bid opening would be the next day with one hour difference as per proposed time.
- 14- The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

i) <https://ajkppra.gov.pk/>

ii) <https://cwd.ajk.qov.pk>


(Engr. Muhammad Sajjad)
Executive Engineer PWD
Highways Division Kotli
Ph # 05826-920555